Presidency

App. F IX-4

1926.

File No. 64-26

Previous References (mc)

mc 87 of 27 AB 28,49
52 258

Serial Nos. 10,
11, 17, 19

Later References

General and Revenue Secretariat.

Serial Nos

Part B for March 27

SUBJECT

Estimate for Rs 30,000/- for Constructing
new Mutton, fish & Poultry market on the site
behind the present Mutton market on Bangalore
Cubbon

19 30. The Municipal Commr Bangalore,
the Chief Engineer & the Comptroller
No L 6388-90/26 to 3 27

Sanctions an estimate
for Rs 16,470 for the Construction
of mutton Stalls

HS
I 4 27

No 9740
25 8-26
See plans & Est
etc, one file
together copy of
resolution

OFFICE OF THE CITY MUNICIPAL COUNCIL

Bangalore City Dated 20th August,



From
B T KESAVAIENGAR Esq B A
MUNICIPAL COMMISSIONER MUNICIPAL COUNCIL
BANGALORE CITY

To

B. Nagappa, Esq , Bar-at-Law ,
Secretary to the Government of
His Highness the Maharaja of Mysore,
Local and Legislative Departments,
B a n g a l o r e

27/8

(Through the Chief Engineer in Mysore, Bangalore)

S I R,

I have the honor to submit herewith, for sanction of Government, an estimate amounting to Rs 30,000/- for constructing -- the Mutton, Fish and Poultry Market in the site behind the present Mutton Market, together with plans and also a copy of the Municipal Council's resolution dated 9th instant, approving of the same

2. The Mutton Market Etc , consisting of stalls for --- mutton, fish, eggs, poultry, offal and beef, estimated at --- Rs 25,262/- was included in the original estimate for ------ Rs 156,000/- for the construction of Interior Stalls of Market, sanctioned by Government in their Order No 9805-7/M1 87-17-55 dated 5th February 1919 The idea of constructing the --- Mutton Market within the precincts of the New Market was however given up, and the savings effected utilized for constructing Minor Industrial stalls and other works, which will be explained in the revised estimate of Interior stalls under preparation The construction of the Beef stalls was abandoned -- altogether

3.

3 The Mutton Market Etc., is now proposed to be ed in the new site behind the present Mutton Market, which has been acquired for that purpose. The detailed estimates for blocks are slightly modified for reasons noted in the remarks column of the comparative statement appended to the present estimate

4 A sum of Rs 15 000/- is provided in the current budget for this work The mutton stalls alone which are estimated to cost Rs 14 464/- are proposed to be taken up in the first instance and completed After completing the Mutton funds if possible will be provided for taking up the items of the whole scheme

5 Tenders are being invited for the construction of ton sta s estimated to cost Rs 14 464/-

6 beg to solicit early sanction of Government to the whole estimate and to the proposal to construct, in the first instance the mutton stalls as resolved upon by the Municipal Council

I have the honour to be,

S i r,

Your most obedient servant,

Municipal Commissioner.

Forwarded with compliments,

Honorary President.

Proceedings of an Adjourned General Meeting of the City Municipal Council, Bangalore, held on Monday the 9th August 1926 at 5 P.M in the Council Chamber.

P R E S E N T

Mohamed Abbas Khan, Esq , (Honorary President)

COUNCILLORS

1.Mr.W.H.Hanumanthappa
2. " G.Muniyappa,
" Belur Sreenivasiengar,B A ,B L
4. " K.Bhadreppa,
5. " S.N.M Razvi,
6. " S.Paramasiviah,B A ,LL B ,
7. " N G.Sanjeeviah,
8. " B.L Byanna,
9 Mr G B Raghavendrachar,B A ,
10 " R Gopalaswami Iyer,
11 " S N Sitharama Rao
12 " C Hayavadana Rao,B A ,B L ,
13 " S Venkatarangaiengar,
14 " N V Kalyanapur,
15 " D Venkataramiah,B A ,L T
16 " P M Basappa,
17 Mr B N Vijayadeva,M A ,Bar-at-Law.

A B S E N T

B V Krishniengar,
" C.K.Hutchappa,
" G.Siddaveerappah,
" S.Abdur Rahmon,B A
" K.N Narsinga Rao B A ,B L ,
" N Ramachandra Rao Sindia,
7 Rev W H Thorp,B A ,
8 Mr M Royan
9 " P Murugesam Pillay,
10 " P Subbarama Chetty,
11 " V A Krisnnamurthi Mudaliar B A
12 " M C Chicknanjundappa

---

6 To sanction the plan and estimates received from the Special -- Engineer City Improvement Works for the construction of a Mutton and Fish Market on the site selected for the purpose

Resolution --- Resolved that the plan and estimate amounting to Rs 30,000/- submitted by the Special Engineer be sanctioned and that in the first instance the construction of the Mutton Market -- which is estimated to cost Rs 14 464/- be taken up, a provision of Rs 15,000/- being available in the current year's budget Moved by the Chair and seconded by Mr Belur Sreenivasiengar and carried by 10 votes as against 2

Sd Mohamed Abbas Khan,
Honorary President

"C o p y."

For Municipal

Public Works Department
Central office

35480 File No of 192

Serial No

Wo No 33 87 12/1926 PW B

mk 64-26 (e)

Forwarded, with compliments, to the Secretary to Government, Local and Legislative Departments

2 The amount of the estimate for the construction of the Mutton Stalls only comes to Rs 14,470 as scrutinised in this office against Rs 14,464 as per estimate prepared by the Special Engineer

3 The President states that the stalls are proposed to be constructed on the new site - - acquired for the purpose, but in the estimate no provision has been made towards compensation for the acquisition of the properties

4 The plan for the stall has been drawn on tracing paper Being a permanent record, it should have been drawn on tracing cloth or drawing paper

6/12/26
Chief Engineer of Mysore

Bangalore,
December 1926
V W S.

Note—Contin sheet.

—7-8-25

WD 61228—GPB—37,500—1-9-26
App F III—2j

General and Revenue Secretariat — Pt File No. 64 of 1926

Serial No.

10

Letter No. 40 dt 29.12.26 from the Chief Engr, Rangoon

Submitted for sanction the estimate amounting to Rs 4,470 for constructing the Railway Siding and Permanent Platform in the Mile behind the Inspection Bungalow and Inspection Shed at Kyaukpyu in the Sandoway District.

The proposal has been approved by the Chief Engineer. The estimate is correct. Budget provision is available (Rs 70). Sanction to the estimate is solicited for approval.

Pt 14/12/26 Read 24 12 26

23/12/26

WANS OFFICE
received on
27 DEC. 1926
4766

3 The estimate for the Construction of the Railway siding for Rs 4,470 may be approved. The estimate has been scrutinised by the Chief Engineer. A typed draft letter is put up.

27.12.26

Dewan)

What we propose to recommend to Govt is that the Railway siding and Platform at Kyaukpyu be constructed as per the estimate submitted by the Chief Engineer.

27/12/26

Govt—Comm. Sheet

WD 61226—GPB—37,500—1-6-26
App F III—2

General and Revenue Secretariat

File No. 64 of 1926

Serial No.

6 Draft-in Sd. for approval.

[illegible] 28/5/27

6 approved
Sd 6/27

61 Letter No. 1450 dt. 9-1-27 from the Executive Engineer, Chhatak Dvn.

Forwards draft plan to be suitable to avoid architectural defect in the existing bungalow to be erected and asks the plans may accordingly be sent Architectural Engr. for favour and that the Architectural Engr may be requested to see the Dewan also and draft plan returning.

17. Letter No. 138 dt 9. 2. 27 from the Chief Engr.

Draft sent the alterations to be carried out and the Architectural details received from the Executive Engr., duly superscribed plans may be favourably approved, and they have been forwarded by the Architect to the alterations received from the Dewan & submitted in the draft-sanction

GENERAL & REVENUE SECRETARIAT
14 FEB 1927

Note—Contn Sheet

General and Revenue Secretariat

File No. 64 of 1926

Serial No.

FOREIGN OFFICE:
28. FEB. 1927

for appl.

OFFICE OF THE
TRADE COMMISSIONER
24 FEB. 1927

1) Dewan Mangh
Dhan Chandra

2.

3.

19

Sanction to abstract for the consumption of Indian Stores at a Cl-of Rs 11,450 subject to certain conditions.

GENERAL & REVENUE
31 MAR 1927

APP B. VI. 61.]

SUBJECT ..

Diary No. of letter replied to 2485 L

General and Revenue Secretariat
(L. S. G)
the 192

Date of issue 7th June 27

Signed by H. K. S.

List of enclosures

Copied by

Examined by

Section Hl
File No. 64-26
Serial No 11
No. L4360 Ex Estimates

To

The Chief Engr & Secy.

Sir,

In forwarding herewith the plans and estimate according to the agreement for constructing the Madras, Fakeer Poultry Market on the site behind the present Madras Market premises in the year 1925-26 & 33/P.W.D. dated 7th Dec 1926, I am directed to observe that the Market buildings are found to be architecturally to be of better class which should have been originally erected and to request you to be so good as to furnish the urgent to Govt after examining the estimate and the plans from the Architectural point of view

over

WD 01265—SFD—31,000—24-12-25

that it is desirable to avoid architectural effects in the buildings intended to be erected and the plans may accordingly be sent to the architectural Engineer for scrutiny. The Architectural Engineer might requested to see the Dewan at an early date after scrutiny. Hand Over

the Merton Market to be ~~ascertained~~ examined very carefully
by the Architectural Engr so as to
prevent such defects in the structure
and to instruct the Clerk of the Works
~~from~~ with ~~Weights~~ Weights & Estimate
after ~~pointing~~ pointing them
out Decrees ~~with Estimates~~

I have to

Dear Sirs

Yrs
5/1/97

WD 1998—GPB—5 000—27 4-25

No. 1328/Drgs
2 Pencil Drgs
3 Drawings on Drawing Paper
1 Comparative Statement
1 General Abstract
1 Agreement

MYSORE PUBLIC WORKS DEPARTMENT.
CENTRAL OFFICE

Dated Bangalore the 5th FEBRUARY 1927

4056 a
21/2/27

FROM

JOHN BHORE Esq AMICE
Chief Engineer of Mysore

Bangalore

Gnl 64-26-17

To

M. Madhava Rao, Esq, B A, B L,
Chief Secretary to Government of Mysore,
Bangalore

Re:- Construction of the Mutton Fish and Poulty Market at Bangalore

Sir

With reference to correspondence ending with your letter No 4360/M L 64-26-11 dated the 7th January 1927, in the matter of constructing the Mutton Fish and Poulty Market at Bangalore, I have the honour to inform you that the alterations in the lay out and to the constructional details as per pencil sketches (A and B herewith enclosed and received from the Executive Engineer, City Improvement Trust Board) may be formally approved as they have been proposed by the Architect as per instructions received from the Dewar These have also been agreed to by the Honorary President of the Bangalore City Municipality

2 The enclosures received with your letter under reference are herewith returned

I have the honour to be,

Sir,

Your most obedient servant,

Chief of Mysore

G.R. S VI G 34]

SUBJECT

Diary No. of letter replied to 4658

General and Revenue Secretariat

(ESS)

, *the* 192

Date of issue. 10-DEC-27

Signed by. Hon'ble C. M. P.

May this be

i Printed ?

ii treated as a standing order ?

iii published in the Gazette, English Part ?

iv translated ?

v placed at the disposal of the press ?

vi published in the Gazette, Kannada Part ?

Section Rl

File No 61 - 26

Serial No 9

Proceedings of the Government of His Highness the Maharaja of Mysore

Read— Letter No 409 dtd 20th August 1926 from the Chief Commissioner, Cantonments Bdg, - submitting for the Chief Engr for Sanction an estimate amounting to Rs 3,500/- for Constructing an Mutton, Fish and Poultry Market in the site behind the present Mutton Market and stating that Mutton Stalls alone, which are estimated to cost Rs 14,464/- are proposed to be taken up in the first instance and Govt. plotted and that after Completing the Mutton Stalls, funds, if possible will be provided for taking up the remaining items of the whole

Scheme and the Charge required may be met from the provision of Rs 15,000/ made therefor in the current year's City Improvement Budget.

2. Memorandum No. 33/WD dated the 7th December 1926 from the Chief Engineer of Jaipur, stating that the estimate for the Construction of Junction Stable only comes up to Rs 14,470/- as ~~-~~ ascertained in his Office

3. Correspondence ending with Letter No 1335 dated the 19th February 1927 from the Chief Engineer, stating that the alterations in the lay out and the Constructional details as per ~~pencil Sketches~~ draft received from the Executive Engineer, City Improvement Works, have been approved, as they have been passed by the Architect as per instructions received from the Durbar, and that these have also been agreed to by the Pramukh of the City and Family Improvement Board.

Q.4 D To

List of enclosures.

Copied by

Entered in Letter Book No. 2653-70 and Examined by

The estimate for the Construction of Junction Stable, at a cost of Rs 14,470/- as recommended by the Chief Engineer is therefore sanctioned

WD 1935—GTB—1,000.33—21-10-35

G. R. S. G/56].

GENERAL AND REVENUE SECRETARIAT

(Continuation sheet draft form.)

13

Work by contractor suitable
Subject to the alterations in the
lay out and of Constructional
details as pencilled by the
Architect.

2. It is observed that the
plans for the Stalls have been drawn
on tracing paper. For a
permanent record, all Stalls
have been drawn on tracing
cloth or tracing paper. This is
to be adhered to

Chief Secy

To

The Chief Engr, Bangalore City
The President, City
Improvement Board

Chief Engr
Corporation